



WEST PALM BEACH

REQUEST FOR QUALIFICATION RFQ 17-18-401

**PROFESSIONAL ENGINEERING SERVICES FOR
26th Street and Flagler Drive Stormwater Improvements
(incl. Stormwater Outfall to the Intracoastal Waterway)**

PRE-PROPOSAL CONFERENCE

AGENDA

DATE: Tuesday, January 16, 2018 TIME: 10:00 AM – 11:00AM

PLACE: City Hall @ 401 Clematis Street
Room 519,
West Palm Beach, Florida 33401

1. Sign-In & Introductions
2. Objective of RFQ

Solicit proposals from qualified professional engineering consultants to provide design, bid, and construction phase engineering services for roadway and utility improvements in the EL Cid Historic District.

3. RFQ Schedule

Final Questions Due Date	January 22, 2018 at 5:00 PM
Proposal Due Date	February 1, 2018 at 3:00 PM

4. Small Business Participation: A goal of SB participation for this RFQ has been set in the minimum amount of ten percent (10%) of the total contract value.
5. All questions must be directed in writing by US Mail, fax or e-mail to:

Patricia Armstrong, Senior Purchasing Agent
City of West Palm Beach Procurement Division
401 Clematis Street, 3rd Floor
West Palm Beach, FL 33401
Fax: (561) 822-1564
E-mail: parmstrong@wpb.org
Reference RFQ 17-18-401

6. Project Location (see Exhibit)

The project is located in the Currie Corridor Mixed Use District (CMUD) in the City of West Palm Beach. This is a multi-phased project with varied priorities and milestones.

Phase I 26th Street and Flagler Drive Stormwater Improvements
(from Poinsettia Avenue to Flagler Drive, including outfall improvements in Currie Park)

Phase II 26th Street Utility Improvements
(from Broadway Avenue to Poinsettia Avenue)

Phase III 27th Street to 36th Street Utility Improvements
between Broadway Avenue and Flagler Drive

7. Project Timeline

Phase I 26th Street and Flagler Drive Stormwater Improvements
(from Poinsettia Avenue to Flagler Drive, including outfall improvements in
Currie Park)

Design and construction of **Phase I must be completed on or before February 2020** in order to meet the bond obligation. It is the City's intent to retain a qualified firm to provide Construction Management at Risk (CMAR) services after 30% design completion.

Phase II 26th Street Utility Improvements
(from Broadway Avenue to Poinsettia Avenue)

Design of Phase II is intended to be accomplished as part of the bond project. Construction of Phase II is to be accomplished in subsequent years as determined by the City.

Phase III 27th Street to 36th Street Utility Improvements
Design and construction of various improvements within Phase III is intended to be accomplished in future years as needed and as determined by the City. The amount of work is not certain and is not guaranteed.

8. Other projects adjacent to the project limits

9. Minimum Requirements & Evaluation Criteria

Qualifications - The Proposer must be pre-qualified by the City for the following Type(s) of Work:

105 - Storm Sewer Design

106 - Water Distribution/Sewer Collection

108 - Surveys of Rights of Way and Boundaries

118 - Geotechnical Analysis

119 - Civil Engineering

10. Questions