



WEST PALM BEACH

Purchasing Department

**Addendum 2
RFQ 17-18-406
February 8, 2018**

Northwood Rail Connection Utility Relocation – Phase 2 Construction Phase Services

Each recipient of this Addendum acknowledges all of the provisions set forth in the Request for Qualifications (RFQ) and agrees to be bound by the terms thereof.

This addendum shall modify, clarify, change or add information and become part of the above referenced RFQ.

This Addendum shall provide the following information:

- **Questions and Answers**

The following documents are included with this addendum:

- Addendum 2 RFQ 17-18-406

Questions and Answers

Question 1: What the estimated contract calendar days for this project?

Answer

Please refer to the Project Timeline in Section A. Objectives and Scope and Services on page five of the RFQ.

Project Timeline: The estimated construction duration is three hundred and five (305) calendar days (approximately 11 months) to project close-out.

The CPS firm, in cooperation with the Engineer of Record, shall work around City observed holidays and special events that may impact the project area. **The scheduled substantial completion date to complete the City utility work within the FDOT Track Improvements Phase 2 project limits is July 1, 2018.** Completion of the new lift station construction adjacent to Phase 1A is permissible after the July 1, 2017 deadline. **All Work shall be fully completed on or before September 1, 2018.**

Question 2: What are the estimated CEI and construction costs?


Answer

A detailed scope of services will be established with the selected firm. The estimated CEI effort is approximately \$150,000. The estimated construction costs are \$3.9 million.

All of the other information remains the same.

Proposers must acknowledge receipt of this Addendum 2 in the space provided below. This Addendum forms an integral part of the RFQ documents and therefore must be executed. Failure to return this addendum with your proposal submittal may be cause for disqualification.

Issued By: City of West Palm Beach
Procurement Division
February 8, 2018

Signed By: 
Patricia D. Armstrong
Sr. Purchasing Agent

PROPOSER: _____

Signed By: _____

Print Name: _____

Title: _____

Date: _____

End of Addendum 2